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Mr .. Michael Barranco 

Maureen F. Gorsen, Director 
5796 Corporate Avenue 

Cypress, California 90630 

Lakeland Development Company 
12345 Lakeland Road 
Santa Fe Springs, California 90670 

Arnold Schwarzenegger 
Governor 

VOLUNTARY CLEANUP AGREEMENT, DOCKET NUMBER HSA-VCA 07/08-057, 
LAKELAND DEVELOPMENT COMPANY, FORMER POWERINE OIL COMPANY 
REFINERY/GENCO REFINERY, SANTA FE SPRINGS, LOS ANGELES COUNTY 
(SITE CODE: 301322-11) 

Dear Mr .. Barranco: 

Enclosed for your file is a fully executed Voluntary Cleanup Agreement (Agreement) for 
the subject site .. The Agreement will cover the Department of Toxic Substances Control 
oversight of the implementation of a Preliminary Endangerment Assessment (PEA) and 
associated activities and the review and comment on a PEA Report. 

DTSC has assigned Mr .. Steven Hariri as project manager, who will be responsible for 
the technical interface with you and/or your environmental consultant Mr .. Hariri can be 
reached at the DTSC Cypress office at 5796 Corporate Avenue, Cypress, California 
90630, phone number (714) 484-5332, or email address: SHariri@dtsc .. ca.gov .. 

As noted in the Agreement, the advance payment in the amount of $10,155 .. 00 is due 
within 10 days of Agreement execution .. It is important that the following information be 
clearly marked on the face of the check: Docket Number HSA-VCA 07/08-057 and 
CaiStars Site Code 301322-11. The advance payment check should be sent directly to: 

Department of Toxic Substances Control 
Accounting/Cashier 
1 001 I Street, 21st Floor 
P 0 Box 806 
Sacramento, California 95812-0806 

@ Printed on Recycled Paper 



Mr. Michael Barranco 
November 13, 2007 
Page 2 

A photocopy of the check should be sent to Mr. Hariri at the DTSC Cypress Office .. 
Thank you for your cooperation with DTSC. If you have any questions, feel free to 
contact me at (818) 551-2861 .. 

Sincerely, 

f_f;£.~.~~ 
fov'J ichele Foster 

Agreement Coordinator 
School Program and Engineering/Geology Support Division 

Enclosure 

cc: Mr .. Michael O'Neill (Via email) 
Consultant/Environmental Coordinator 
California Department of Education 

Dr .. Rebecca Chou (Via email) 
Branch Chief, Cypress Schools Branch 
School Program and Engineering/Geology Support Division 

Mr .. Steven Hariri, Project Manager (Via email) 
Department of Toxic Substances Control 
Cypress School Branch 

Jeanne Wong (Via email) 
Headquarters 



In the Matter of: 

STATE OF CALIFORNIA 
ENVIRONMENTAL PROTECTION AGENCY 

DEPARTMENT OF TOXIC SUBSTANCES CONTROL 

Docket No HAS-VCA 07/08-057 
Former Powerine Oil Company 
Refinery/CENCO Refinery 
12345 Lakeland Road 

Voluntary Cleanup Agreement 

Santa Fe Springs, California 90671 
Site Code No. 301322-11 

Project Proponent: 

Lakeland Development Company 
12345 Lakeland Road 
Santa Fe Springs, California 90671 

Health and Safety Code 
section 25355 .5(a)(1)(C) 

L 
INTRODUCTION 

1.1 Parties. The California Environmental Protection Agency, Department of 
Toxic Substances Control (DTSC) enters into this Voluntary Cleanup Agreement 
(Agreement) with the Lakeland Development Company (the Proponent). DTSC and the 
Proponent are referred to collectively herein as the "Parties .. " 

1 . .2 Site. The real property which is the subject of this Agreement (Site) is 
located at 12345 Lakeland Road, Santa Fe Springs, Los Angeles County, California. 
The Site consists of 52-acres and is identified by Assessor's Parcel Numbers in Exhibit 
G .. A diagram of the Site and a location map are attached as Exhibit A and Exhibit B .. 

1 .. 3 Jurisdiction .. This Agreement is entered into by DTSC and the Proponent 
pursuant to Health and Safety Code section 25355 .. 5(a)(1)(C). This section authorizes 
DTSC to enter into an enforceable agreement with the Proponent to oversee the 
characterization and, if necessary, cleanup of the Site. 

1 A Purpose. The purpose of this Agreement is for the Proponent to 1) 
perform a Preliminary Endangerment Assessment (PEA) and, if DTS,C determines it is 
necessary, to develop and implement a response action(s) and other associated 
activities, 2) to establish the terms of the Proponent's obligation to complete all DTSC
required investigations and/or response action(s), and, if appropriate, 3) to receive Site 
certification from DTSC, all under the oversight of DTSC. The purpose of this 
Agreement is also for DTSC to obtain reimbursement from the Proponent for DTSC's 
oversight costs. 
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II. 
BACKGROUND 

2 .. 1 Ownership Lakeland Development Company owns the Site 

2.2 Substances Found at the Site .. During a recent soil and groundwater 
investigation conducted at the properties near the school, under the oversight of the 
Regional Water Quality Control Board, BTEX, MTBE; TPH-G; Free-phase petroleum 
product; chlorinated VOCs and PAHs were identified at the Site .. The Proponent 
submitted an application requesting to enter into this Agreement for DTSC's oversight 
of the preparation of a PEA and if necessary, the implementation of response actions 
for the Site .. 

2.3 Physical Description. The immediate vicinity is industrial/light 
industrial/distribution and warehousing. Residential property is located Y.- 1/8 miles to 
the southwest An elementary school is located approximately 1 mile to the northeast 

2 4 Site Historv The Site has been historically used for oil refinery from 1936 
to 1998. 

Ill. 

AGREEMENT 

3.0 IT IS HEREBY AGREED THAT DTSC will provide review and oversight of 
the site characterization and response activities conducted by the Proponent in 
accordance with the Scope of Work contained in Exhibit C. The Proponent shall 
conduct the activities in the manner specified herein and in accordance with the 
schedule specified in Exhibit D .. All work shall be performed consistent with Health and 
Safety Code section 25300 et seq., as amended; the National Contingency Plan (Code 
of Federal Regulations, Title 40, Part 300), as amended; U .. S .. EPA and DTSC 
Superfund guidance documents regarding site investigation and remediation. 

3 .. 1 Scope of Work and DTSC Oversight DTSC shall review and provide the 
Proponent with written comments on all Proponent deliverables as described in Exhibit 
C (Scope of Work) and other documents applicable to the scope of the project DTSC 
shall provide oversight of field activities, including sampling and remedial activities, as 
appropriate. DTSC's completion of activities described above shall constitute DTSC's 
complete performance under this Agreement 

3 .. 2 Additional Activities. Additional activities may be conducted and DTSC 
oversight provided by amendment to this Agreement or Exhibits hereto in accordance 
with Paragraph 3.17. If DTSC expects additional oversight costs to be incurred related 
to these additional activities, it will provide an estimate of the additional oversight cost to 
the Proponent 
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3.3 Agreement Managers. Dr .. Rebecca Chou, Chief of Cypress Schools 
Branch, School Program and Engineering/Geology Support Division, is designated by 
DTSC as its Manager for this Agreement Mr .. Michael Barranco, is designated by the 
Proponent as Manager for this Agreement Each Party to this Agreement shall provide 
at least 10 days advance written notice to the other of any change in its designated 
manager. 

3.4 Notices and Submittals. All notices, documents and communications 
required to be given under this Agreement, unless otherwise specified herein, shall be 
sent to the respective Parties at the following addresses: 

1) To DTSC: 

Dr. Rebecca Chou, Chief 
Cypress Schools Branch 
School Program and Engineering/Geology Support Division 
Attn: Mr .. S .. Steven Hariri 
Department of Toxic Substances Control 
5796 Corporate Avenue 
Cypress, California 90630 

2) To the Proponent: 

Mr .. Michael Barranco 
Lakeland Development Company 
12345 Lakeland Road 
Santa Fe Springs, California 90670 

For all documents required to be given to DTSC, the Proponent shall submit one 
hard (paper) copy and one electronic copy in PDF format (as specified in Exhibit E, 
Guidelines for Submitting PDF Documents). All submittals shall include applicable 
signatures and certification stamps. 

3 .. 5 DTSC Review and Aooroval If DTSC determines that any report, plan, 
schedule or other document submitted for approval pursuant to this Agreement fails to 
comply with this Agreement or fails to protect public health or safety or the environment, 
DTSC may (a) return comments to the Proponent with recommended changes; or (b) 
modify the document as deemed necessary and approve the document as modified. 

3.6 Communications .. All DTSC approvals and decisions made regarding 
submittals and notifications will be communicated to the Proponent in writing by DTSC's 
Agreement Manager or his/her designee .. No informal advice, guidance, suggestions or 
comments by DTSC regarding reports, plans, specifications, schedules or any other 
writings by the Proponent shall be construed to relieve the Proponent of the obligation 
to obtain such written approvals. 
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3. 7 Endangerment During Implementation In the event DTSC determines 
that any activity (whether or not pursued in compliance with this Agreement) may pose 
an imminent or substantial endangerment to the health and safety of people on the Site 
or in the surrounding area or to the environment, DTSC may order the Proponent to 
stop further implementation of this Agreement for such period of time as may be 
needed to abate the endangerment 

3 .. 8 Payment The Proponent agrees to pay 1) all costs incurred by DTSC in 
association with preparation of this Agreement and for review of documents submitted 
prior to the effective date of this Agreement, and 2) all costs incurred by DTSC in 
providing oversight pursuant to this Agreement, including review of the documents 
described in Exhibit C and associated documents, and in providing oversight of field 
activities .. Costs incurred include interest on unpaid amounts that are billed and 
outstanding more than 60 days from the date of the invoice.. An estimate of DTSC's 
oversight costs is attached as Exhibit F. It is understood by the Parties that Exhibit F is 
an estimate and cannot be relied upon as the final cost figure. DTSC will bill the 
Proponent quarterly. The Proponent agrees to make payment within 60 days of receipt 
of DTSC's billing. Such billings will reflect any amounts that have been advanced to 
DTSC by the Proponent The Proponent requests that DTSC send invoices for 
payment to: 

Mr. Michael Barranco 
Lakeland Development Company 
12345 Lakeland Road 
Santa Fe Springs, California 90670 

3 .. 8 .. 1 In anticipation of services to be rendered, the Proponent shall make an 
advance payment of $10,155.00, which is 50 percent (%) of the DTSC oversight cost 
estimate set forth in Exhibit F, to DTSC.. That payment shall be made no later than 1 0 
days after this Agreement is fully executed. If the Proponent's advance payment does 
not cover all costs payable to DTSC under this Paragraph, the Proponent agrees to pay 
the additional costs within 60 days of receipt of a bill from DTSC. Outstanding costs not 
paid within 60 days of the date of DTSC's billing are subject to interest charges. 

3 .. 8 .2 If any bill is not paid by the Proponent within 60 days after it is sent by 
DTSC, the Proponent may be deemed to be in material default of this Agreement 

3 .. 8.3 All payments made by the Proponent pursuant to this Agreement shall be 
by check made payable to the "Department of Toxic Substances Control", and bearing 
on its face the project code for the Site (Site Code No .. 301322-11) and the docket 
number of this Agreement (HSA-VCA 07/08-057). Payments shall be sent to: 
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Department of Toxic Substances Control 
Accounting/Cashier 
1001 "I" Street 21st Floor , 
P 0 Box 806 
Sacramento, California 95812-0806 

3.8.4 If the advance payment exceeds DTSC's actual oversight costs, DTSC 
will provide an accounting for expenses and refund the difference within 120 days after 
termination of this Agreement in accordance with Paragraph 3 .. 18. In no other case 
shall the Proponent be entitled to a refund from DTSC or to assert a claim against 
DTSC for any amount paid or expended under this Agreement 

3.8.5 If the Proponent disputes a DTSC billing, or any part thereof, and has 
been unable to informally resolve the dispute with DTSC's project manager, unit chief 
and branch chief, then the Proponent may file a request for dispute resolution in writing 
within 45 days of the date of the billing in dispute .. The written request shall describe all 
billings in dispute and the reasons therefore .. The written request shall be sent to: 

Special Assistant for Cost Recovery and Reimbursement Policy 
Department of Toxic Substances Control 
1001 "I" Street, 21st Floor 
P 0 Box 806 
Sacramento, California 95812-0806 

A copy of the written request for dispute resolution shall also be sent to the 
person designated by DTSC to receive submittal under this Agreement A decision on 
the billing dispute will be rendered by the Special Assistant for Cost Recovery and 
Reimbursement Policy or other DTSC designee. The filing of a written request for 
dispute resolution pursuant to this Section shall not stay the accrual of interest on any 
unpaid costs pending resolution of the dispute .. 

3.9 Condition Precedent It is expressly understood and agreed that DTSC's 
receipt of the advance payment described in Paragraph 3. 8.1 is a condition precedent 
to DTSC's obligation to provide oversight, review and/or comment on documents. 

3.10 Record Retention .. DTSC shall retain all cost records associated with the 
work performed under this Agreement for such time periods as may be required by 
applicable state law. The Proponent may request to inspect all documents which 
support DTSC's cost determination in accordance with the Public Records Act, 
Government Code section 6250 et seq. 

3.11 Project Coordinator .. The work performed pursuant to this Agreement 
shall be under the direction and supervision of a qualified project coordinator, with 
expertise in hazardous substance site cleanup. The Proponent shall submit: 1) the 
name and address of the project coordinator; and 2) upon DTSC's request, the resume 
of the coordinator in order to demonstrate expertise in hazardous substance site 
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cleanup The Proponent shall promptly notify DTSC of any change in the identity of the 
Project Coordinator. All engineering and geological work shall be conducted in 
conformance with applicable state law, including but not limited to, Business and 
Professions Code sections 6735 and 7835. 

3.12 Access. Proponent shall provide, and/or obtain access to the Site and 
offsite areas to which access is necessary to implement this Agreement Such access 
shall be provided to DTSC's employees, contractors, and consultants at all reasonable 
times. Nothing in this Paragraph is intended or shall be construed to limit in any way 
the right of entry or inspection that DTSC or any other agency may otherwise have by 
operation of any law.. DTSC and its authorized representatives shall have the authority 
to enter and move freely about all property at the Site at all reasonable times for 
purposes including, but not limited to: inspecting records, operating logs, sampling and 
analytical data, and contracts relating to this Site; reviewing the progress of the 
Proponent in carrying out the terms of this Agreement; conducting such tests as DTSC 
may deem necessary; and verifying the data submitted to DTSC by the Proponent 

3 .. 13 Sampling. Data and Document Availability. When requested by DTSC, 
the Proponent shall make available to DTSC, and shall provide copies of, all data and 
information concerning contamination at the Site, including technical records and 
contractual documents, sampling and monitoring information and photographs and 
maps, whether or not such data and information was developed pursuant to this 
Agreement 

3.14 Notification of Field Activities.. The Proponent shall inform DTSC at least 
seven (7) days in advance of all field activities pursuant to this Agreement and shall 
allow DTSC and its authorized representatives to take duplicates of any samples 
collected by the Proponent pursuant to this Agreement 

3.15 Notification of Environmental Condition .. The Proponent shall notify 
DTSC's Agreement Manager immediately upon learning of any condition posing an 
immediate threat to public health or safety or the environment Within seven (7) days of 
the onset of such a condition, the Proponent shall furnish a report to DTSC, signed by 
the Proponent's Agreement Manager, setting forth the events that occurred and the 
measures taken in the response thereto 

3.16 Preservation of Documentation. The Proponent shall maintain a central 
repository of the data, reports, and other documents prepared pursuant to this 
Agreement All such data, reports and other documents shall be preserved by 
Proponent for a minimum of six (6) years after the conclusion of all activities carried out 
under this Agreement If DTSC requests that some or all of these documents be 
preserved for a longer period of time, the Proponent shall comply with that request, 
deliver the documents to DTSC, or permit DTSC to copy the documents prior to 
destruction .. The Proponent shall notify DTSC in writing at least 90 days prior to the 
expiration of the six-year minimum retention period before destroying any documents 
prepared pursuant to this Agreement If any litigation, claim, negotiation, audit or other 
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action involving the records has been started before the expiration of the six-year 
period, the related records shall be retained until the completion and resolution of all 
issues arising therefrom or until the end of the six-year period, which ever is later. 

3.17 Amendments .. This Agreement may be amended or modified solely upon 
written consent of all Parties. Such amendments or modifications may be proposed by 
any Party and shall be effective the third business day following the day the last Party 
signing the amendment or modification sends its notification of signing to the other 
Party. The Parties may agree to a different effective date. 

3 .. 18 Termination for Convenience. Each Party to this Agreement reserves the 
right to unilaterally terminate this Agreement for any reason. Termination may be 
accomplished by giving a 30-day advance written notice of the election to terminate this 
Agreement to the other Party .. In the event that this Agreement is terminated under this 
Paragraph, the Proponent shall be responsible for DTSC costs through the effective 
date of termination. 

3.18.1 Hazardous Materials Remaining In Place without Completion of DTSC 
Reguired Cleanups. The Site shall remain subject to DTSC jurisdiction if hazardous 
materials remain in place exceeding levels that are protective of human health, safety 
and the environment DTSC may require further actions by the Proponent, provided the 
Proponent is a Potentially Responsible Party for the Site as defined under the 
applicable provisions of the Health and Safety Code.. DTSC may issue an order to the 
Proponent requiring completion of cleanup pursuant to Health and Safety Code, 
chapter 6 .. 5 (Hazardous Waste Control, commencing with section 25100, as amended) 
or chapter 6 .. 8 (Hazardous Substance Account, commencing with section 25300, as 
amended), as applicable.. If DTSC determines that contamination may remain in place 
under restrictions limiting future land use, DTSC may require the Proponent to develop 
engineering controls and/or institutional controls, and to enter into an operation and 
maintenance (O&M) agreement and/or a land use covenant (LUC) with DTSC to protect 
public health, safety and the environment 

3.19 Exhibits. All exhibits attached to this Agreement are incorporated herein 
by this reference 

3..20 Time Periods .. Unless otherwise specified, time periods begin from the 
date this Agreement is fully executed. "Days" mean calendar days and "Business days" 
mean all calendar days that are not weekends or official State holidays. 

3.21 Proponent Liabilities .. Nothing in this Agreement shall constitute or be 
considered a satisfaction or release from liability for any condition or claim arising as a 
result of Proponent's past, current, or future operations. Nothing in this Agreement is 
intended or shall be construed to limit the rights of any of the Parties with respect to 
claims arising out of or relating to the deposit or disposal at any other location of 

· substances removed from the Site .. 
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3.22 Government Liabilities. The State of California shall not be liable for any 
injuries or damages to persons or property resulting from acts or omissions by the 
Proponent or by related parties in carrying out activities pursuant to this Agreement, nor 
shall the State of California be held as a party to any contract entered into by the 
Proponent or its agents in carrying out the activities pursuant to this Agreement 

3.23 Third Party Actions. In the event that the Proponent is a party to any suit 
or claim for damages or contribution relating to the Site to which DTSC is not a party, 
the Proponent shall notify DTSC in writing within 1 0 days after service of the complaint 
in the third-party action Proponent shall pay all costs incurred by DTSC relating to 
such third-party actions, including but not limited to responding to subpoenas. 

3.24 Reservation of Rights. DTSC and the Proponent reserve the following 
rights. 

3.24.1 DTSC reserves its right to pursue cost recovery under the Comprehensive 
Environmental Response, Compensation and Liability act of 1980, as amended, the 
California Health and Safety Code section 25360, and any other applicable section of 
the law .. 

3.24 .. 2 Nothing in this Agreement is intended or shall be construed to limit or 
preclude DTSC from taking any action authorized by law or equity to protect public 
health and safety or the environment and recovering the costs thereof 

3.24.3 Nothing in this Agreement shall constitute or be construed as a waiver of 
the Proponent's rights, (including any covenant not to sue or release) with respect to 
any claim, cause of action, or demand in law or equity that the Proponent may have 
against any "person", as defined in Section 101 (21) of the Comprehensive 
Environmental Response, Compensation and Liability act of 1980, or Health and Safety 
Code section 25319, that is not a signatory to this Agreement 

3 .24 .. 4 By entering into this Agreement, Proponent does not admit to any fact, 
fault or liability under any statute or regulation. 

3.24 .. 5 The Proponent reserves any and all of its rights and defenses applicable 
to commenting on or objecting to any response actions or remedies proposed or 
ordered by DTSC, and neither the execution of this Agreement nor any act or 
undertaking hereunder will be deemed a waiver of the Proponent's rights or defenses in 
that regard. 

3.25 Compliance with Applicable Laws. Nothing in this Agreement shall relieve 
the Proponent from complying with all applicable laws and regulations, and the 
Proponent shall conform all actions required by this Agreement to all applicable federal, 
state and local laws and regulations .. 

3 .. 26 California Law. This Agreement shall be governed, performed and 
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interpreted under the laws of the State of California 

3.27 Severability. If any portion of this Agreement is ultimately determined not 
to be enforceable, that portion will be severed from the Agreement and the severability 
shall not affect the enforceability of the remaining terms of the Agreement 

3.28 Parties Bound .. This Agreement applies to and is binding, jointly and 
severally, upon each signatory and its officers, directors, agents, receivers, trustees, 
heirs, executors, administrators, successors, and assigns, and upon any successor 
agency of the State of California that may have responsibility for and jurisdiction over 
the subject matter of this Agreement No change in the ownership or corporate or 
business status of any signatory, or of the facility or Site shall alter any signatory's 
responsibilities under this Agreement 

3.29 Effective Date. The effective date of this Agreement is the date when this 
Agreement is fully executed. 

3 .. 30 Representative Authority.. Each undersigned representative of the Parties 
to this Agreement certifies that she or he is fully authorized to enter into the terms and 
conditions of this Agreement and to execute and legally bind the Parties to this 
Agreement 

3.31 Counterparts .. This Agreement may be executed and delivered in any 
number of counterparts, each of which when executed and delivered shall be deemed 
to be an original, but such counterparts shall together constitute one and the same 
document 

II 

Re cca Chou, Ph.D., PE, Chief 
Cypress Schools Branch 
School Program and Engineering/Geology Support Division 
Department of Toxic Substances Control 

- Date: ___ ll_---~---~_7 ____________ _ 
Mr .. Michael Barranco 
Lakeland Development Company 
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C- SCOPE OF WORK 

D- SCHEDULE 

EXHIBITS 
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G- APN NUMBERS 
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EXHIBIT 8 

SITE LOCATION MAP 
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EXHIBITC 

SCOPE OF WORK 

The following Tasks will be completed as part of this Agreement If circumstances 
warrant, the Proponent, with DTSC's prior written concurrence, may streamline certain 
tasks. 

TASK 1. Submittal of Existing Data 

The Proponent shall submit to DTSC, if relevant and available, all background 
information, sample analysis results, environmental assessment reports, and any other 
information pertinent to the hazardous materials management and/or release, 
characterization and cleanup of the Site not previously submitted as part of the Phase I 
Environmental Assessment (Phase I) and/or Phase I Addendum reviewed by DTSC .. 
DTSC will review the information, and, in coordination with the Proponent, identify areas 
and compounds of concern, and determine the additional activities, if any, required to 
complete the investigation/remediation of the Site. 

TASK2. Seeping Meeting 

DTSC's project manager will schedule a seeping meeting with the Proponent and the 
project coordinator within 15 days of Agreement execution. During the seeping 
meeting, the project coordinator shall present the proposed scope of work, including a 
summary of the historical and current onsite land uses, the uses of the adjacent 
properties, potential areas and compounds of concern, proposed sampling strategy and 
analytical methods, timeframe for completion of the environmental site investigation, 
and if necessary, proposed response actions. DTSC will provide recommendations, as 
needed, and request workplans or reports, as appropriate .. 

TASK3 .. Preliminarv Endangerment Assessment (PEAl 

The Proponent shall conduct a PEA to determine whether a release or threatened 
release of hazardous materials exists at the Site, or whether naturally occurring 
hazardous materials are present, which pose a threat to children's health, children's 
learning abilities, public health or the environment The PEA shall be conducted in 
accordance with the DTSC guidance manual for evaluating hazardous substance 
release sites, titled: "Preliminary Endangerment Assessment Guidance Manual," State 
of California, Environmental Protection Agency, Department of Toxic Substances 
Control (January 1994; revised June 1999). 

Documents or activities which will be required as part of the PEA include: 

3.1 PEA Workplan: The PEA Workplan shall include a sampling plan designed to 
determine the presence of contamination or naturally occurring hazardous 
materials at the Site, and, if present, the type and extent of the hazardous 
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materials or contamination; a Health and Safety (HAS) Plan addressing health 
and safety issues and safe work practices (as described in Task 9); a Quality 
Assurance/Quality Control (QAIQC) Plan to produce data of known quality (as 
described in Task 10); and an implementation schedule DTSC will review and 
comment or approve the PEA Workplan. The Proponent shall revise the PEA 
Workplan in accordance with DTSC's comments, if any is issued. 

3.2 PEA Fieldwork Notice: The Proponent shall provide a PEA Fieldwork Notice to 
residents in the immediate area of the Site, utilizing a format developed by 
DTSC, prior to the commencement of PEA fieldwork 

3.3 Implementation of Approved PEA Workplan: The Proponent shall begin 
implementation of the approved PEA Workplan in accordance with the approved 
implementation schedule. DTSC shall provide oversight and approval of PEA 
Workplan implementation, as appropriate 

34 Draft PEA Report: The draft PEA Report shall document whether a release has 
occurred or a threatened release exists, or whether naturally occurring 
hazardous materials are present, the threat the Site poses to children's health, 
children's learning abilities, public health and the environment, and whether 
further action is necessary. DTSC will review the draft PEA Report and provide 
written comments to the Proponent The Proponent shall revise the PEA Report 
accordingly. 

3 .. 5 PEA Public Review Requirements: The Proponent shall make the draft PEA 
Report available for public inspection during a 30-day public review period. 
Comments pertaining to the draft PEA Report shall be submitted to DTSC within 
14 days of the close of the required public review period .. The Proponent shall 
incorporate public comments received, as applicable and appropriate, and 
finalize the PEA Report 

3 .. 6 Final PEA Report: After consideration of all comments received on the draft PEA 
Report, DTSC will approve or disapprove the final PEA Report. 

TASK4. Supplemental Site Investigation (SSI) 

Upon DTSC's request, the Proponent shall conduct an SSI at the Site Documents or 
activities which will be required as part of the SSI include: 

4 .. 1 SSI Work Plan: The Proponent shall submit an SSI Workplan that describes the 
activities proposed to characterize the contamination identified at the Site.. The 
SSI Workplan shall also include a Site-specific HAS Plan, QA!QC Plan, sampling 
plan and implementation schedule. DTSC will review the SSI Workplan and 
provide written comments to the Proponent or approve the SSI Workplan. The 
Proponent shall revise the SSI Workplan in accordance with DTSC's comments, 
if any is issued 
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4 .. 2 SSI Workplan Implementation: The Proponent shall begin implementation of the 
approved SSI Workplan in accordance with the approved implementation 
schedule. DTSC shall provide oversight and approval of SSI Workplan 
implementation, as appropriate 

4 .. 3 SSI Report: The Proponent shall prepare an SSI Report that at a minimum 
presents the data, summarizes the results of the investigation, validates all data 
and includes recommendations and conclusions. DTSC will review the SSI 
Report and provide written comments to the Proponent or approve the SSI 
Report .. The Proponent shall revise the SSI Report in accordance with DTSC's 
comments, if any is issued. 

If DTSC determines a Remedial Investigation and Feasibility Study (RifFS) is required 
for the Site, the Proponent shall prepare a RI/FS Workplan for DTSC's review and 
approvaL The RifFS shall be conducted consistent with the U.S. Environmental 
Protection Agency's Interim Final Guidance for Conducting Remedial Investigations and 
Feasibility Studies under CERCLA," October 1988, (EPN540-G-89/004). The 
preparation, review and approval of a RI/FS Workplan and other related tasks (e.g., 
RI/FS Report) may be addressed under Paragraph 3.2 (Additional Activities) of this 
Agreement 

TASK5. Response Action Workplan 

If DTSC determines a removal action is appropriate, the Proponent shall prepare a 
Removal Action Workplan (RAW) in accordance with Health and Safety Code sections 
25323 .. 1 and 25356 .. 1. The RAW shall include: 

(a) A description of the onsite contamination; 
(b) The goals to be achieved by the removal action; 
(c) Administrative record list; 
(d) An analysis of the alternative options considered and rejected and the basis for 

that rejection. This should include a discussion for each alternative which covers 
its effectiveness, implementability and cost; 

(e) A statement that the RAW serves as an equivalent document to the Engineering 
Evaluation/Cost Analysis document required by the National Contingency Plan; 

(f) a description of the techniques and methods to be used in the removal action, 
including any excavating, storing, handling, transporting, treating, and disposing 
of material on or off the site; 

(g) A HAS plan to provide a brief overall description of methods that will be 
employed during the removal action to ensure the health and safety of workers 
and the public during the removal action (as described in Task 9); 

(h) A Sampling and Analysis Plan with corresponding QNQC plan to confirm the 
effectiveness of the RAW, if applicable (as described in Task 1 0); 

(i) An implementation schedule; and 
U) Any other plans (e g , transportation plan, dust monitoring and mitigation plan) 
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deemed applicable, relevant or appropriate (Site specific). 

DTSC will review the RAW and provide written comments to the Proponent If the RAW 
is determined by DTSC to be incomplete, the Proponent shall address all outstanding 
issues as appropriate. 

If DTSC determines a Remedial Action Plan (RAP) is required for the proposed 
response action, the Proponent shall prepare the RAP in accordance with Health and 
Safety Code section 25356 .. 1(c) for DTSC's review and approval The RAP sets forth in 
detail appropriate steps to remedy soil, surface water and/or groundwater 
contamination at the Site and adjacent areas. In addition, the RAP shall contain a 
schedule for implementation of all proposed removal and remedial actions .. The 
preparation, review and approval of a RAP and other related tasks (e .. g., Remedial 
Design and Implementation Plan) may be addressed under Paragraph 3.2 (Additional 
Activities) of this Agreement 

TASK6 .. RAW/RAP Public Participation 

6.1 The Proponent shall conduct appropriate public participation activities for a 
proposed response action, given the nature of the community surrounding the 
Site and the level of community interest The Proponent shall work cooperatively 
with DTSC to ensure that the affected and interested public and community are 
involved in DTSC's decision-making process. Any such public participation 
activities shall be conducted in accordance with Health and Safety Code sections 
25358.7 and 25358.7.1 (and 25356 .. 1(e) for conducting a RAP), the DTSC Public 
Participation Policy and Procedures Manual, and with DTSC's review and 
approval. 

6.2 The Proponent shall prepare a community profile to examine the level of the 
community's knowledge of the Site; the types of community concerns; the 
proximity of the Site to homes and/or schools, day care facilities, churches, etc .. ; 
the current and proposed use of the Site; media interest; and involvement of 
community groups and elected officials. 

6 .. 3 The Proponent shall inform the community of Site conditions and project 
activities, utilizing a notification format developed by DTSC. The notification may 
be provided through publication of a public notice in a local newspaper and/or 
mail-out of an information letter or a fact sheet to community members. The 
Proponent shall develop and submit information letters or fact sheets to DTSC 
for review and approval when specifically requested by DTSC. The Proponent 
shall be responsible for printing and distribution of information letters or fact 
sheets upon DTSC's approval using the approved community mailing list 

6.4 The Proponent shall publish, as appropriate or if deemed necessary by DTSC, in 
a major local newspaper(s), a public notice announcing the availability of the 
RAW/RAP for public review and comment The public comment period shall last 
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a minimum of 30 days. Within two (2) weeks of the close of the public comment 
period, DTSC will prepare a response to the public comments received. If 
required, the Proponent shall submit the information necessary for DTSC to 
prepare the document 

6.5 DTSC may require that the Proponent hold at least one public meeting to inform 
the public of the proposed activities and to receive public comments on the 
RAW/RAP. 

6 .. 6 If appropriate, the Proponent shall revise the RAW/RAP on the basis of 
comments received from the public and submit the final RAW/RAP to DTSC for 
review and approval. The Proponent shall also notify the public of any significant 
changes from the action proposed in the RAW/RAP. 

TASK?. California Environmental Quality Act (CEQA) 

Based on the results of the preliminary evaluation or draft Initial Study for a proposed 
response action, DTSC will prepare the necessary CEQA documents to meet its CEQA 
obligation. If required, the Proponent shall submit the information necessary for DTSC 
to prepare these documents. If appropriate, the Proponent shall revise the RAW/RAP 
to meet the applicable CEQA requirements, and submit the final RAW/RAP to DTSC for 
review and approval. The Proponent shall also notify the public of any significant 
changes from the action proposed in the RAW/RAP. 

TASKS .. Implementation of Final RAW/RAP 

The Proponent shall implement the removal action in accordance with the approved 
RAW/RAP. During implementation of the RAW/RAP, DTSC may specify such 
additions, modifications and revisions to the RAW/RAP as deemed necessary to protect 
human health and safety or the environment or to implement the RAW/RAP .. 

TASK9. Health and Safety (HAS) Plan 

The Proponent shall submit a Site-specific HAS Plan in accordance with California 
Code of Regulations, title 8, section 5192 and DTSC guidance, which covers all 
measures, including contingency plans, which shall be taken during field activities to 
protect the health and safety of the workers at the Site and the general public from 
exposure to hazardous waste, substances or materials.. The HAS Plan should describe 
the specific personnel, procedures and equipment to be utilized. 

All contractors and all subcontractors shall be given a copy of the Health and Safety 
Plan prior to entering the Site. Any supplemental health and safety plans prepared by 
any subcontractor shall also be prepared in accordance with the regulations and 
guidance identified above.. The prime contractor responsible for this subcontractor will 
be responsible for ensuring that all subcontractor supplemental health and safety plans 
follow these regulations and guidelines. 

10/3/2007 17 301322 



TASK10 Quality Assurance and Quality Control (QA/QC) Plan 

All sampling and analysis conducted by the Proponent under this Agreement shall be 
performed in accordance with a QA/QC Plan submitted by the Proponent and approved 
by DTSC The QA/QC Plan shall describe: 

(a) The procedures for the collection, identification, preservation and transport of 
samples; 

(b) The calibration and maintenance of instruments; 
(c) The processing, verification, storage and reporting of data, including chain of 

custody procedures and identification of qualified person(s) conducting the 
sampling and of a laboratory certified or approved by DTSC pursuant to Health 
and Safety Code section 25198; and 

(d) How the data obtained pursuant to this Agreement will be managed and 
preserved in accordance with Paragraph 3.16 (Preservation of Documentation) 
of this Agreement 

TASK 11 Response Action (RA) Completion Report 

Within 30 days of completion of RA field activities, the Proponent shall prepare and 
submit a Response Action Completion Report documenting the implementation of the 
Final RAW/RAP. DTSC will review the Response Action Completion Report and 
provide written comments to the Proponent 

TASK 12 .. Operation and Maintenance (O&Ml 

If O&M is required, the Proponent shall comply with all O&M requirements in 
accordance with the final approved Removal Action Workplan (RAW), Remedial Action 
Plan (RAP), and/or Remedial Design, as applicable .. Within 30 days of the date of 
DTSC's request, the Proponent shall prepare and submit to DTSC for approval an O&M 
plan that includes an implementation schedule .. The Proponent shall implement the 
O&M plan in accordance with the approved schedule .. Prior to certification of the Site, 
DTSC may require the Proponent to enter into a separate enforceable O&M 
Agreement, including financial assurance pursuant to California Health and Safety 
Code section 25355.2, and/or if appropriate, a land use covenant (as described in Task 
13), with DTSC to protect public health, safety and the environment 

12 .. 1 The Proponent shall implement the O&M Plan, as approved by DTSC, until DTSC 
has released the Proponent in writing from the required O&M Plan. 

12 . .2 The Proponent may, upon written request, seek variance, modification, and/or 
termination of the O&M Plan, as approved by DTSC, at any time pursuant to the 
procedures specified in the O&M Plan. "Variance" refers to possible release from 
specific individual O&M Plan requirements for a limited time period, while "modification" 
refers to permanent revision of specific individual O&M Plan requirements. The O&M 
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Plan shall remain in effect until DTSC has released the Proponent in writing from the 
required O&M Plan. 

TASK 13 .. Land Use Covenants 

If DTSC determines that deed restrictions or land use restrictions pursuant to California 
Code of Regulations, title 22, section 67391 .. 1 are necessary to insure full protection of 
the environment and human health, DTSC may require such deed restriction or land 
use restriction in the Final RAW/RAP. The Proponent agrees to sign and record the 
deed or land use restrictions approved by DTSC. 

TASK 14. Certification 

Where response actions have been required at the Site, DTSC will issue a certification 
for the Site when all of the following conditions have been met: 

(a) DTSC has performed a Site inspection to ensure that all response actions, 
except operation and maintenance activities (if appropriate), have been 
completed as necessary to ensure that hazardous materials at the Site no longer 
pose a significant risk; 

(b) DTSC has determined that response action standards and objectives have been 
met; 

(c) DTSC has approved the Response Action Completion Report; 
(d) DTSC has approved the final O&M Plan, if appropriate; and 
(e) The Proponent has entered into an O&M agreement and/or a land use covenant 

with DTSC, if appropriate. 
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EXHIBIT D 

PROJECT SCHEDULE 

TASK TIMELINE 
Proponent to submit advance payment Within 1 0 days of Agreement execution 
Proponent to submit existing data and Within 15 days of Agreement execution, if 
reports of previous investiQations applicable 
A scopinQ meetinQ to plan project activities Within 15 days of AQreement execution 
Proponent to submit PEA Workplan Within 30 days of Agreement execution 
DTSC to review and comment or approve Within 30 days of receipt of PEA Workplan, 
on PEA Workplan if applicable 
Proponent to mail out PEA Fieldwork 7-14 days prior to commencement of PEA 
Notice to adjacent residents fieldwork, as applicable 
Proponent to implement PEA Workplan As outlined in PEA Workplan 
Proponent to submit PEA Report As outlined in PEA Workplan 
Proponent to hold a 30-day public review As outlined in PEA Workplan 
period for PEA report 
DTSC to review, comment and approve or Within 30 days of receipt of PEA Workplan, 
disapprove the PEA Report if applicable 
Proponent to submit SSI Workplan and As requested by DTSC 
Report 
DTSC to review and comment or approve Within 30 days of receipt of SSJ Workplan 
SSI Workplan and SSI Report and SSJ Report, if applicable 
Proponent to submit draft RAW/RAP Within 30 days of receipt of DTSC's request 
DTSC to review and comment on draft Within 30 days of receipt of draft RAW/RAP 
RAW/RAP 
Public participation and CEQA activities As requested by DTSC 
Proponent to finalize, incorporate public Within 15 days of close of public comment 
comments and submit Final RAW/RAP period, if applicable 
DTSC to approve Final RAW/RAP Within 15 days of receipt of Final RAW/RAP 
Proponent to implement Final RAW/RAP As outlined in Final RAW/RAP 
Proponent to submit Response Action As outlined in Final RAW/RAP 
Completion Report 
DTSC to review and comment or approve Within 30 days of receipt of Response 
Response Action Completion Report Action Completion Report 
O&M Plan, O&M Agreement, and/or Land As determined by DTSC 
Use Covenant, if required 
Certification As determined by DTSC 
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EXHIBIT E 

GUIDELINES FOR SUBMITTING PDF DOCUMENTS 

With the introduction of the Site Mitigation and Brownfields Reuse Program's 
(SMBRP's) database, EnviroStor, the public can now download and view project related 
documents online .. To provide the public with this vital source of information, please 
provide a PDF copy of reports, even if a hard copy will be supplied. 

Due to differences in internet downloading capabilities and resolutions of PDF files, 
many users have trouble downloading and viewing large PDF files.. The following 
guidelines were created to provide consistency in PDF files and allow most users to 
access these files. 

1) File size: For each file that needs to be uploaded, the maximum file size should be 
kept to 8 megabytes (MB). If you have a large file, please save large color images 
(e .. g., figures, site photos, maps) and supplemental information (appendices) in 
separate PDF files. If using a scanner, the scanner resolution should be no more 
than 200 dpi. 

2) Saving and Naming PDF files: If you make any changes to a PDF file, always use 
the Save As option instead of the Save option when saving .. This will produce a 
smaller file size.. It is recommended that the files be named by using an abbreviated 
site name, report title, date, and, if multiple files are being uploaded, the section of 
report (e.g .. , Site_report_section_mmddyy, 968-81stAve_PEA_text_072706, etc). 

3) Bookmarks: For large reports, bookmarks should be created in the PDF for ease 
of navigation. For help on creating bookmarks, please refer to Adobe Acrobat Help. 

4) FTP server: To submit large files or a group of files that cannot be sent via e-mail, 
they can be sent to a DTSC staff member via the FTP server.. Below are the 
instructions to submit files via the FTP server: 
Link: http://www.dtsc.ca.gov/database/DTSC FTP Requests/index.cfm 

i.. Provide Upload File Information: Please provide information about yourself, 
the recipient, and the name of the computer file to be uploaded This tells our 
system: 

a. to expect and allow your file onto the FTP server, 
b. to whom the recipient is, and 
c to let the recipient know who sent the file 

ii. Transfer the File: Once your information is provided in the first step, you have 
60 minutes to send your file to our server. You will be provided with an FTP 
location after providing the information. You will be notified upon the successful 
receipt or failure to receive your file .. 
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For further assistance about submitting PDF files, please contact the appropriate 
SMBRP Project Manager, or the EnviroStor Help Desk at (916) 323-3400, or by email 
to EnviroStor@dtsc.ca.gov. 

10/3/2007 22 301322 



10/3/2007 

EXHIBIT F 

COST ESTIMATE 

23 301322 



EXHIBIT D 

COST ESTIMATE WORKSHEET 

VOLUNTARY CLEANUP AGREEMENT PEA/RAW 

Lakeland Development Company 

Project Name: Former Powerine Oil Company Refinerv/CENCO Refinery 

Ca!Stars Site Code: 301322-11 

VCP Project 
Title Coord. Manager 

HSE 
Classification AGPA HSS lEG 
TASK: 
Agreement Prep./Negotiation 6 
PEA 

- Workplan 32 

- Implementation 8 

-Report 16 

Total No. Hours/Class 6 0 56 

Howly Rate/Class 116 124 166 

Cost/Class 696 0 9296 

Grand Total Cost $20,310 

*Hourly rates are revised annually and subject to change 
* Hourly rates include indirect JabOT costs 
3~0ct-07 

Industrial 
Supervisor Toxicology Geology Hygiene 

HSEI Staff Eng Assoc 
HSSI /SEG Toxicologis Geol. IH 

4 4 16 2 

4 8 

4 8 4 

0 8 16 28 2 

143 195 168 166 143 

0 1560 2688 4648 286 

HQ Public HQ 
Engring Particip CEQA 

EG PPS SEP 

0 0 0 

166 116 122 

0 0 0 

Legal Clerical 

Staff 
Counsel OT 

16 

0 16 

170 71 

0 1136 



10/3/2007 

EXHIBITG 

ASSESSOR PARCEL NUMBERS 

24 301322 



Property Parcel Numbers 

Address 

12322 Florence Ave 
12335 Lakeland Rd 
12345 Lakeland Rd 
12345 Lakeland Rd 
12345 Lakeland Rd 
12345 Lakeland Rd 
12345 Lakeland Rd 
12335 Lakeland Rd 
12345 Lakeland Rd 
12345 Lakeland Rd 

Citv & State parcel# 

Santa Fe Sprirgs, CA 8009-022·017 
Santa Fe Springs; CA 8009·022-029 
Santa Fe Springs, CA 8009-022-030 
Santa Fe Springs, CA 8009-022·031 
Santa Fe Springs, CA 8009-022-053 
Santa Fe Springs, CA 8009-022-054 
Santa Fe Springs, CA 8009-022-055 
Santa Fe Springs, CA 8009-022-056 
Santa Fe Springs, CA 8009-022-057 
Santa Fe Springs, CA 8009-022-058 


